
SECTION _.0:  CONTRACTOR’S PROJECT DESCRIPTION

_.1
Overview
1.
The Contractor shall prepare an EIS for ANY STATE AGENCY to submit to the Services as part of an application for an incidental take permit for covered activities in a section 6 Cooperative Agreement, as provided in section 7 of the Act.  The associated application for an incidental take permit will be the responsibility of the ANY STATE AGENCY.
2.
The Contractor shall coordinate the preparation of the EIS and BA with the Contract Supervisor, Endangered Species Planning Team, and the Services.  
_.2
Scope of Work, Specifications and Assumptions
Based on preliminary internal scoping, the Services have made the following assumptions to help potential Contractors craft their bids.  These assumptions are subject to change.

1. The Services will provide background information and documents to help draft the affected environment chapter, especially those data related to the aquatic and terrestrial species (covered and non-covered species). 

2. The Services will establish a Work Group, of which the Contractors will be an integral component. Among other tasks, the Work Group will identify alternatives, following scoping.  The Contractor will record and provide minutes for each of the Working Group meetings, help craft a scoping strategy, consolidate all information into a scoping report, and draft the alternatives based on internal and external scoping reports.

3. The Services expect approximately 20 meetings between the Contractor and the Services (about 15 of the 20 meetings would involve only primary management and the other 5 would involve the entire EIS team).  Estimate 4 hours per meeting for 10 meetings, and 2 hours per meeting for 10 meetings.  Additionally, the Contractor will be responsible for taking notes and keeping minutes of each meeting for the record.

4. Internal scoping has occurred for this EIS. Discussions related to Cooperating Agency participation, Tribal notices, draft concepts of alternatives, resources to analyze, etc. have already been addressed.

5. The project schedule is not determined at this stage.  For proposal purposes, assume the average time to complete an FEIS – approximately 1.5 to 2 years, however, note that this timeframe is more than likely to be modified.

6. The Contractor may hire subcontractors to analyze effects on some of the resource concerns.  The Project Manager from the Contractor will manage the work of the subcontractors.  The subcontractors will provide NEPA-ready documents; the Contractor will not be responsible for deciphering a technical report for summation in the EIS.  

7. Resources that are not listed in the cover letter or in this Scope of Work will not be analyzed because the Services have determined there is no potential for a significant impact.

8. The Contractor will formulate a communication strategy for the Services and ANY STATE AGENCY to provide productive and useful communication during the NEPA process (e.g., website, meeting calendar, decision process, etc.)
9. The Contractor will draft the NOI to do an EIS, but the Services will provide a model, oversight, and final determination on content and format. 

10. The Contractor shall be responsible for preparation, publication, distribution and mailing of initial public scoping letters.  ANY STATE AGENCY will approve the initial proposal letter and provide the Contractor with a mailing list.
11. In cooperation with FWS and ANY STATE AGENCY, the Contractor will identify principle issues raised during NEPA scoping related to each alternative and analyze the environmental impacts of those alternatives, including impacts on threatened and endangered species and other native species of concern –especially those forest-related species.  The issues will be evaluated equally against each proposed alternative, including the No Action Alternative.  
12. The Contractor will prepare the DEIS and FEIS, including NOAs, the List of Preparers, Table of Contents, Glossary, Appendices and Index (CEQ standard), and Letters to Interested Parties.
13.  In each of the EIS documents, the Contractor will analyze the potential environmental effects of each alternative on each of the resource areas described in the affected environment.  NEPA Criteria for Significance presented for the environmental impact assessment must be pre-approved by ANY STATE AGENCY.  The analysis may include alternatives considered but dismissed.  The EIS must include an analysis of potential cumulative effects to each resource area.

14. Anticipate that the Services’ will conduct two internal reviews of each chapter before incorporating them into the DEIS.  

15. The Services will conduct two internal reviews of the final DEIS and final FEIS before publication.  

16. The Services will consolidate internal review comments on EIS sections prior to submitting them to the Project Manager.

17. The Contractor will manage all public scoping, including development of a scoping strategy, meeting schedules, meeting facilitations, meeting setup, possible recorder hiring, coordination of the mailing list, preparation of any materials, and mailing of any documents. The Services staff will preside over the meetings as the federal representatives and will present all project background and NEPA information to the public.
18. The Contractor shall organize and facilitate public scoping meetings during the initial public scoping comment period. The Contractor shall record, compile and document all oral testimony and/or written comments presented at public meetings.  Public scoping meetings shall be held in ________.  The Contractor will make any facility arrangements pending approval by the ANY STATE AGENCY Contract Supervisor.  Approved facility rental fees will be paid by the State.
19. The Contractor shall attend internal ANY STATE AGENCY field staff scoping meetings to be held during the initial public scoping comment period. The Contractor shall record, compile and document all oral testimony and/or written comments presented at internal ANY STATE AGENCY scoping meetings. ANY STATE AGENCY internal staff scoping meetings shall be held in. .   
20. The Contractor shall prepare a draft scoping report that summarizes the results of the internal and public scoping process.  The draft scoping report shall include: draft issue statements developed by the Contractor, a summary of scoping comments and complete copies of all internal and public scoping comments received.
21. At this point, the Services anticipate three public scoping meetings, but the locations are undetermined. The Project Manager will be expected to attend these meetings, but other resource specialists are not expected to attend.

22. The Services anticipate conducting public DEIS meetings.  For proposal purposes, please estimate that three meetings will be held in the same locations as the scoping meetings. Only the Project Manager will be expected to attend.  Please include costs for a recorder and any other material preparation typical of DEIS meetings.

23. Anticipate preparation of DEIS and FEIS public copies in addition to CDs, and clearly itemize this task.  It is possible that the Services will print the final documents; however, this has not been determined, so please itemize this potential cost.

24. There will NOT be a separate EIS summary prepared for public distribution.

25. Anticipate assistance with response to 400 comment letters, recognizing that this may be exceeded or decreased.  The Services staff will be an integral part of this process, but the Contractor will outline and itemize the cost to implement any comment response systems utilized.

26. The Contractor will be responsible for managing a project filing system that will be used to create an administrative record once the project is complete.  

27. It is not clear whether National Historic Preservation Act, section 106 compliance will be needed for this action.  A description of the Contractor’s experience with this consultation and an estimated cost to assist with this task.  

28. No project construction is anticipated.

29. There will be no field work.

30. There will likely be four alternatives in the EIS, including the No Action alternative.

31. Do not estimate hours or time to draft proposed regulations or to assist with regulation development.

32. Include a budget for resource research review i.e. for each of the areas you are interested in developing bibliographies of expert references, if there is an interest in this aspect of the documentation.  (This may be necessary for review of the impact topics.)  

_.4
Editor and Project Manager Roles and Responsibilities
1.
Editor:  The editor will have the following responsibilities:

a) Coordinate all draft text submittals to meet Work Group deadlines

b) Oversee production of all drafts and distribution to Work Group members, including final word processing.  Track all document versions, including identifiable and distinct file names and dates, Develop web site?

c) Ensure the use of proper grammar and consistent formatting and style preferences.  Provide timely reviews of all Work Group projects and provide timely feedback to authors

d) Coordinate compilation of all graphs, charts, maps, figures, covers, and dividers

e) Communicate with the Project Manager on a consistent basis to ensure deadlines are met

f) Compile references

g) Identify missing information or inconsistencies throughout document

h) Prepare Glossary, List of Acronyms, Table of Contents, List of Figures, and List of Tables 

i) Ensure consistent tone and objectivity throughout the document

j) Anticipate some preparation of maps or graphics

k) Responsible for preparing reference citations, with careful oversight from the Services

l) Responsible for original text writing or text rewriting with careful oversight from the Services

2. Project Manager:  The Project Manager will interact with the Services’ lead biologist frequently (at least weekly).  The Project Manager will defer to the lead biologist on all decisions regarding the content and scope of the NEPA document.  The Contractors will receive all directions regarding content and scope of the review and management of the NEPA process from the Services’ lead biologist.  Responsibilities of the Project Management are as follows:

a) Coordinate and revise the schedule, if appropriate, for the project

b) Prepare meeting agendas with the lead biologist

c) Write memoranda summarizing decisions made in the administrative meetings

d) Complete outlines and procedures for the next steps

e) Coordinate all document components with the editor and graphic artist and ensure that the document is NEPA compliant via interaction with the Services’ Regional NEPA Coordinator

f) Ensure that the meeting notes are prepared, distributed to attendees, and filed for the administrative record (along with the meeting sign-in sheet) within one week of the meeting time.  Draft versions will be distributed for comment prior to a final version

g) Coordinate all task leaders and Work Group members to ensure that deadlines are met, schedule meetings, coordinate action items, and follow up with attendees to ensure that the action items are completed

h) Provide weekly written or verbal reports to the Services’ lead biologist

i) Provide review of all document sections and ensure that the Environmental Consequences subsections parallel the Affected Environment subsections.  That is, we do not want information in our Affected Environment subsections that is not addressed in the Environmental Consequences subsections

j) Ensure that all references used meet Data Quality Act requirements for reliability and validity.  Provide copies of references for the administrative record, and ensure all web site and personal communication references are complete.  Ensure all data used are the most current available on a given subject matter.

k) Oversee production of alternative and impact summary tables for the EIS

l) Work with a graphics artist to prepare cover and dividers; maps; and figures

m) Maintain administrative record and ensure that all products are recorded and filed.  Submit complete administrative record to the Services’ lead biologist when the ROD is published

n) Help draft the ROD and Federal Register notices

o) Prepare or supervise preparation of the Scoping Report

p) Track and record all draft documents by managing the Services database tracking system

q) Compile all public comments, sort by general and specific comments, and work with the Services’ lead biologist to assign them to task leaders and/or Work Group members for response 
r) Review responses to public comments for tone, completeness, and cross-referencing; coordinate meetings to review draft responses; finalize responses

s) Assist the Services as needed to publish FEIS and to complete process
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_.5
Contract Period
Work may commence when the Contractor has received a signed copy of the contract and has had a pre-work conference with the Contract Supervisor.  The contract will expire May 31, 2007, unless extended in writing and by mutual agreement of ANY STATE AGENCY and the Contractor.

_.6
Contract Relationship

It is distinctly and particularly understood and agreed between the parties that this contract does not create an employer/employee relationship.  Furthermore, the State of Any State is in no way associated or otherwise connected with the performance of any service under this contract on the part of the Contractor or with the employment of labor or the incurring of expenses by the Contractor. Said Contractor is an independent Contractor in the performance of each and every part of this contract, and solely and personally liable for all labor, taxes, insurance, required bonding and other expenses, except as specifically stated herein, and for any and all damages in connection with the operation of this contract, whether it may be for personal injuries or damages of any other kind. The Contractor shall exonerate, indemnify and hold the State of Any State harmless from and against and assume full responsibility for payment of all federal, state and local taxes or contributions imposed or required under unemployment insurance, social security, and income tax laws with respect to the Contractor or Contractor’s employees engaged in performance under this contract.   

_.7
Responsibilities and Legal Relations
1. The Contractor shall abide by and comply with all laws and regulations of the United States, the State, and counties wherein the work is executed insofar as they affect this contract.

2. This agreement shall be construed in accordance with, and governed by the laws of the State and in particular, the Any State Uniform Commercial Code.

3. Acceptance of this contract binds the Contractor to the terms and conditions of Section 601, Title VI, Civil Rights Act of 1964 in that "No person in the United States shall, on the grounds of race, color, national origin, or sex, be excluded from participation in, be denied the benefits of, or be subject to discrimination under any program or activity receiving Federal financial assistance." In addition, "No other wise qualified handicapped individual in the United States shall, solely by reason of his handicap, be excluded from the participation in, be denied the benefits of, or be subjected to discrimination under any program or activity receiving federal financial assistance" (Section 504 of the Rehabilitation Act of 1973). Furthermore, for contracts involving federal funds, the applicable provisions and requirements of Executive Order 11246 as amended, Section 402 of the Vietnam Era Veterans Readjustment Assistance Act of 1974, Section 701 of Title VII of the Civil Rights Act of 1964, the Age Discrimination in Employment Act of 1967 (ADEA), 29 USC Sections 621, et seq., the Age Discrimination Act of 1975, Title IX of the Education Amendments of 1972, U.S. Department of Interior regulations at 43 CFR Part 17, and the Americans with Disabilities Action of 1990, are also incorporated into this contract. The Contractor must include this provision in every subcontract relating to purchases by the State to insure that subcontractors and vendors are bound by this provision.
4. The Contractor must pay at least the minimum wage rates as specified in Section 44-1502, Any State Code.

5. Upon completion of the project work, the Contractor must furnish the ANY STATE AGENCY with a notarized statement (affidavit) stating that:

a) At least the minimum Any State wage was paid.

b) There was compliance with all labor laws.

c) All debts incurred as a result of this contract were paid.

d) Any further claims against the State under this contract, pending final payment for contract services rendered, are relinquished.

6. The Contractor shall, without additional expense to the State, obtain all required licenses and permits necessary for executing provisions of this contract with the State, and furnish ANY STATE AGENCY a Certificate of Workers’ Compensation Insurance.  If the Contractor has no employees and is not otherwise required to carry worker’s compensation insurance, ANY STATE AGENCY will furnish worker’s compensation insurance for work done under this contract.  The cost for worker’s compensation insurance furnished by ANY STATE AGENCY will be added to the Contractor’s proposal price, and the total will be used for proposal evaluation purposes.  The worker’s compensation premium will in no event be paid to the Contractor.

7. The Contractor assumes full responsibility for the safety of his/her employees, equipment, and supplies.

8. The Contractor shall exonerate, indemnify, and hold the State harmless from and against and assume full responsibility for payment of all federal, state and local taxes or contributions imposed or required under unemployment insurance, social security, workman’s compensation, and income tax laws with respect to Contractor or Contractor’s employees engaged in the performance of this contract.  The Contractor will make all payments, contributions, and remittances, and provide all reports and statements required under said laws.  The State will not assume liability as an employer.

9. Contractor shall indemnify and hold harmless the State from any and all liability, claims, damages, costs, expenses, and actions, including reasonable attorney fees, caused by or that arise from the negligent or wrongful acts or omissions of the Contractor, its employees, agents, or subcontractors under this contract that cause death or injury or damage to property or arising out of a failure to comply with any state or federal statute, law, regulation or act.

10. In no event shall any official, officer, employee or agent of the State be in any way personally liable or responsible for any covenant or agreement herein contained whether expressed or implied, nor for any statement, representation or warranty made herein or in any connection with this contract. This section shall not apply to any remedies in law or at equity against any person or entity that exist by reason of fraud, misrepresentation or outside the terms of this contract.
11. No contract or order or any interest therein shall be transferred by the Contractor or vendor to whom such contract or order is given to any other party, without the approval in writing of the Division of Purchasing.  Transfer of a contract without approval shall cause the annulment of the contract so transferred, at the option of the State.  All rights of action, however, for any breach of such contract by the contracting parties are reserved by the State.

12. Unless otherwise allowed by the State in this contract, the Contractor shall not, without written approval from the State, enter into any subcontract relating to the performance of this contract or any part thereof. Approval by the State of Contractor’s request to subcontract or acceptance of or payment for subcontracted work by the State shall not in any way relieve the Contractor of responsibility for the professional and technical accuracy and adequacy of the work. The Contractor shall be and remain liable for all damages to the State caused by negligent performance or non-performance of work under the contract by the Contractor’s subcontractor or its sub-subcontractor.
13. No member of the legislature or officer or employee of any branch of the state government shall directly himself, or by any other person execute, hold or enjoy, in whole or in part, any contract or agreement made or entered into by or on behalf of the State, if made by, through or on behalf of the department in which he is an officer or employee or if made by, through or on behalf of any other department unless the same are made after competitive bids. (Any State Code).
14. Changes of specifications or modification of this Contract in any particular can be effected only upon written consent of the Division of Purchasing, but not until any proposed change or modification has been submitted to the Division of Purchasing in writing, signed by the one proposing the said change.

15. The selected Contractor shall be required to assume responsibility for production and delivery of all material and services offered in the proposal, whether or not the Contractor is the manufacturer or producer of them.  Further, the selected Contractor will be the sole point of contact on contractual matters, including payment of charges resulting from the Contract.

16. Work progress and contract performance standards will be as follows:
a) The Contractor will provide experienced and qualified personnel for the completion of work on this project.  The Contractor shall, to the greatest extent possible, endeavor to provide personnel who shall remain assigned to the project for its duration.

b) Should the Contractor find it necessary to replace personnel assigned to the project, or should ANY STATE AGENCY request replacement of assigned personnel, the Contractor will use its best efforts to replace such employee, within one week, by a person of comparable experience.  In any case, of replacement of assigned personnel, Contractor will consult with ANY STATE AGENCY regarding the qualifications of the replacement employee prior to the replacement.  Once a proposal has been submitted, any personnel changes for the Project Manager will require the written agreement of ANY STATE AGENCY.
c) The State may terminate this contract, in whole or part, by written notice in any one of the following circumstances:

(1) Failure of the Contractor to perform any of the provisions of this contract.

(2) Failure of the Contractor to correct unsatisfactory performance or work within five (5) days after it has been brought to his/her attention.

(3) Failure of the Contractor to make satisfactory progress in order to be able to complete the work within the contract period.

d) The Contractor’s retainer may be forfeited as liquidated damages if the State elects to terminate this contract under any of the provisions of this contract.

17. Contract administration will be performed as follows:
a) The Contract Supervisor will administer the contract as required in all specifications.

b) Disputes between the Contract Supervisor and the Contractor will be resolved by the Division of Purchasing.

c) The Contract Supervisor has the following authority in addition to that delegated in other portions of the contract:

(1) Decide questions of fact arising in regard to quality and acceptability of all work performed and deliverable products.

(2) Make recommendations for payment.

18. The goods and/or services shall minimally conform in all respects with the specifications as indicated in the Request for Proposal.  It shall be the responsibility of the Contractor to furnish the State with sufficient data to determine if the goods or services offered conform to the Request for Proposal specifications.  In event of nonconformity, and without limitation upon any other remedy, the State shall have no financial obligation in regard to the nonconforming goods and/or services.

19. Prices offered on the proposal are to be unfluctuating for the period of the contract, unless otherwise specified by the State in the Request for Proposal document.

1.
Statement of Work:

a) The Contractor will be responsible for development of products in a collaborative process with ANY STATE AGENCY and the Services in preparing a section 6 Cooperative Agreement, EIS and BA.  The EIS and BA will be submitted to the Services with a section 6 Cooperative Agreement, and any other legal documents that go with the Cooperative Agreement.

This RFP will only include preparation of the EIS and BA.
b) The EIS development is a federal process.  Therefore, project oversight and approval of the EIS and BA is the responsibility of the Services.

To expedite the EIS development process with the FWS approval, the ANY STATE AGENCY is assuming the responsibility of developing the EIS.  Therefore, ANY STATE AGENCY will be the lead agency in coordinating EIS and BA development with the Contractor.  The Contractor will report to and receive direction from ANY STATE AGENCY unless otherwise directed by ANY STATE AGENCY.  

ANY STATE AGENCY is responsible for all costs incurred in this project.  The Contractor will submit billings to ANY STATE AGENCY for payment.  

1) The Contractor shall be fully burdened with all labor and materials necessary to satisfactorily complete this contract within the proposed timelines, except as noted elsewhere in this Request for Proposal.  Burdened items may include but are limited to personnel, administration, office or meeting space, equipment, supervision, transportation,  incidentals, travel expense, presentation expenses, photocopies, binding, collating, product distribution, phone charges, messenger services, mailing or freight charges.  
2) The Contractor shall furnish a Project Manager who shall be the primary contact with ANY STATE AGENCY, and who shall act as the representative of the Contractor in all contract matters.  The Project Manager shall oversee and direct the Contractor’s activities carried out under the requirements of this RFP.  
3) The Project Manager shall meet with the ANY STATE AGENCY Contract Supervisor, ANY STATE AGENCY Endangered Species Planning Team and other ANY STATE AGENCY staff at the onset of the contract and thereafter as necessary.  Monthly meetings in Coeur d’Alene and/or Any City, Any State can be anticipated during the duration of the project.  Additional meetings might occur as needs arise and will be coordinated by the Project Manager and ANY STATE AGENCY Contract Supervisor.  

4) The Contractor will travel to Coeur d’Alene or Any City, Any State for contract related meetings with ANY STATE AGENCY.  The expense of such travel shall be the sole responsibility of the Contractor.  A maximum of twelve (12) trips to Coeur d’Alene or Any City, Any State, with an average duration of three days, is anticipated.  The contract related meetings are exclusive of any travel associated with the scoping meetings.
5) The Contractor shall be solely responsible for travel and related expenses for any travel required as part of the warranty and non-warranty support requirements of this Request for Proposal.

6) ANY STATE AGENCY will provide a Contract Supervisor of qualified personnel to explain the objectives and expectations of the project, and to answer questions and provide clarification.  The Contract Supervisor shall be the primary ANY STATE AGENCY contact with the Contractor, and who shall act as the representative of ANY STATE AGENCY in all contract matters.

7) ANY STATE AGENCY will deliver a copy of the draft “State of Any State Forestry Program for State and Private Timberlands in the Clearwater and Salmon Basins” and the draft “Any State Forestry Program Implementation Field Manual” to the Contractor.  Both of these documents are currently “CONFIDENTIAL – PRIVILEGED DOCUMENTS SUBJECT TO THE NEZ PERCE MEDIATION CONFIDENTIALITY COURT ORDER.  NOT FOR PUBLIC DISCLOSURE.”  These documents will be the section 6 Cooperative Agreement for which the EIS is intended.  

The above documents will be released after prospective bidders read and understand the Protective Order for Mediation and sign and return the Certificate of Compliance & Confidentiality Agreement (Attachments 2 and 3).

8) ANY STATE AGENCY will deliver data, maps, supporting documents, and GIS information identified during the data/information needs session(s) to the Contractor.  
9) The Project Manager will provide the Contract Supervisor with written Monthly Status Reports.  The Monthly Status Reports will provide an overview and update of the project budget and work performed to date to meet overall contract requirements.  

10) Once a proposal has been submitted, any personnel changes for the Project Manager will require the written agreement of ANY STATE AGENCY.
11) The Contractor shall provide an Inter-Disciplinary Team (IDT) that has the knowledge, skill and abilities to analyze the interaction of all resources to be addressed in the EIS. The IDT must have knowledge of the Act, NEPA, the CEQ’s Code of Federal Regulations (CFR 1500-1508) for NEPA and associated regulations of the Services, and experience in writing technical documents that meet those requirements.

12) The Contractor must have the knowledge, skills and abilities to analyze data concerning wildlife and fish species, and various forest management activities and conservation strategies as supplied by ANY STATE AGENCY, including but not limited to timber harvest, silviculture, site preparation, reforestation, stand improvement, road construction, road maintenance, stream crossings, fish passage, forest inventory, timber growth and yield models, and GIS. (economics analysis will likely be needed too)
2. ANY STATE AGENCY anticipates that completion of the final EIS will require approximately 25 months. The Contractor shall provide a Preliminary Draft Environmental Impact Statement (PDEIS) to ANY STATE AGENCY by October 31, 2006 and complete all requested revisions for a Final EIS by April 30, 2007. 

Tentative Project Schedule:
November 2006

Contract awarded

November 2006

Identify data/information needs, draft Notice of Intent

November 2006

Begin public scoping

December 2006

Public scoping meetings

February 2007

Draft scoping report due

March 2007

 
Final scoping report due


April 2007


Draft EIS Alternatives developed/Final Alternatives

June 31, 2007

Preliminary PDEIS due
July 30, 2007


Internal review of PDEIS


August 31, 2007

Revised PDEIS due (usually takes at least 2 months) 

September 30, 2007
Internal review Revised PDEIS
October 28, 2007

Complete revisions to DEIS

October 28, 2007

Draft Notice of Availability (NOA) for DEIS

November 2007

Publish and distribute DEIS (takes 6 weeks)
Dec. 2007 –Jan. 2008
DEIS comment period - Public meetings (90 days)
February 30, 2008


Compile public comments 

March 2008


Public Comment Report due 
April-May 2008

ANY STATE AGENCY/Services Prepare responses to comments

June 2008


Preliminary PFEIS due 

July 2008


Internal review of PFEIS


August 2008


Complete revisions PFEIS

September 2008

Internal review of revised PFEIS

September 2008

Draft NOA for FEIS

October 2008


Camera Ready copy of FEIS due

November 2008


Publish and distribute FEIS (30 days)
December 2008


Compile FEIS responses for ROD

December 30, 2008

Complete BA
If an extension of time is needed to complete any of the events listed above in the project schedule, the Contractor must make the request to ANY STATE AGENCY in writing 30 days prior to the event or product due date.  The request must describe the reason for an extension and the amount of additional time needed to complete that portion of the project.  An extension may be granted for reasons that are beyond the control of the Contractor.

3. Project documentation will be provided as follows:
a) All documents specified in this RFP and produced by the Contractor shall be submitted to ANY STATE AGENCY in both hard copy and on CD in Microsoft Word 2003 format.  All outputs will be displayed in 81/2” x 11”, paper format, and will include graphic, as well as numeric displays.

All elements of the project must be Windows 2000, NT, and XP compatible.  Submitted spreadsheets must be Microsoft Excel 2003 format.  All other electronic documents must be compliant with the Microsoft Office 2003 Suite products.
b) GIS data and maps generated from GIS data by the Contractor must be submitted to ANY STATE AGENCY, in compliance with ESRI’s ArcView 3.2 shape file format and as a readable Adobe Acrobat 5.0 PDF document.

c) All digital geospatial data must comply with the Federal Geographic Data Committee (FGDC) approved Content Standard for Digital Geospatial Metadata (FGDC-STD-001-1998) and ArcView 3.2.  More information concerning this standard and tools for implementing can be found at:  www.fgdc.gov.
d) All documents submitted for review and/or approval must be written clear and concise using plain language.  Text shall be edited consistent with the Franklin-Covey, Shipley, or USGS Style Manual.

e) It is expected that the Contractor’s Project Manager and staff will be experienced in the preparation of EIS documents, be capable of close coordination with ANY STATE AGENCY staff, and be self-directed technical experts.  All proposed alternatives, mitigations and conservation strategies used in the EIS will be finalized in consultation with the Contract Supervisor prior to inclusion in any of the project documents.

f) The project schedule assumes two revisions of the PDEIS and camera-ready copies of the DEIS.  The project schedule assumes two revisions of the PFEIS and camera-ready copies of the FEIS.

g) The Contractor shall be required to produce the following documents:
(1)
Prepare, print and distribute approximately 400 copies of the Initial Proposal by mail for public scoping.  Mailing addresses will be provided by ANY STATE AGENCY.

(2)
Provide ANY STATE AGENCY with ten (10) printed copies of the draft Scoping Report specified in this RFP.

(3)
Provide ANY STATE AGENCY with ten (10) printed copies of the final Scoping Report specified in this RFP.

(4)
Ten (10) printed copies of a PDEIS will be delivered to ANY STATE AGENCY and ten (10) printed copies will be delivered to the Services for internal review.  (CDs are acceptable or provide documents through a web site for download) 
(5)
Five (5) printed copies of a Revised PDEIS will be delivered to ANY STATE AGENCY and five (5) printed copies will be delivered to Services for internal review.

(6)
Three (3) printed copies of the camera-ready DEIS will be delivered to ANY STATE AGENCY for final approval.

(7)
Approximately three hundred (300) printed copies of the DEIS will be printed and distributed to the public by the Contractor.  The DEIS will be made available to the public through the use of the ANY STATE AGENCY website.  Approximately one hundred (100) copies of the DEIS will be produced and distributed, (as designated by ANY STATE AGENCY) on CD ROM.
(8)
Provide ten (10) printed copies of DEIS Comment Report as specified in this RFP.

(9)
Ten (10) printed copies of the PFEIS and will be delivered to ANY STATE AGENCY and ten (10) printed copies will be delivered to the Services for internal review.

(10)
Five (5) printed copies of Revised PFEIS will be delivered to ANY STATE AGENCY and five (5) printed copies will be delivered to the Services for internal review.

(11)
Three (3) printed copies of the camera-ready FEIS will be delivered to ANY STATE AGENCY for final approval.
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		USFWS/NOAA SRBA Forestry NEPA internal scoping, potential impacts by resource type (DRAFT)

		For 2 of 4 proposed alternatives

				Action Alternative 1						Acceptance of Sec 6 Agreement

		Resource						Potential Impact		Criteria for Potential Impact

		Geology and Soils						H		Road building and maintainence effecting soils and geology in local areas

		Air						L		Diesel equipment and road dust

		Water Quality and Quantity						H		Road sedimentation on temperatures and groundwater; infiltration; runoff rates; and stream flow

		Fish Species and Habitat						H		Woody debris, connectivity, shade, sedimentation and water temperatures

		Wildlife and Habitat						H		Timber activities and roads

		Vegetation						H		Direct cutting, clipping, spraying, planting, and reseeding

		Tourism/Recreation/Socioeconomics						M		Recreation, road availability, economics of new practices

		Treaty Rights/Trust Obligations						H		Court Ordered SRBA Term Sheet settlement agreement with Nez Perce

		Cultural Resources						M		Culvert replacements, road building, and equipment

		Noise						M		Logging equipment and heavy trucks

		Aesthetics						U		Non-timbered areas

		Transportation*						L		Heavy logging trucks and equipment

		Safety/ Human Health*						L		Logging trucks, equipment use, and chemicals

		Indirect and Cumulative Impacts						TBD		Analysis to be determined for impact topic areas

				Action Alternative 2						No acceptance of Sec 6 Agreement

		Resource						Potential Impact		Criteria for Potential Impact

		Geology and Soils						U		Road building and maintainence effecting soils and geology in local areas

		Air						U		Diesel equipment and road dust

		Water Quality and Quality						U		Road sedimentation, temperatures and groundwater; infiltration; runoff rates; and stream flow

		Fish Species and Habitat						U		Woody debris, connectivity, shade, sedimentation, and water temperature

		Wildlife and Habitat						U		Timber activities and roads

		Vegetation						U		Direct cutting, clipping, spraying, planting, reseeding

		Tourism/Recreation/Socioeconomics						U		Recreation, road availability, economics of new practices

		Treaty Rights/Trust Obligations						U		Court Ordered SRBA Term Sheet settlement agreement with Nez Perce

		Cultural Resources						U		Culvert replacements, road building, and equipment

		Noise						U		Logging equipment and heavy trucks

		Aesthetics						U		Non-timbered areas

		Transportation*						U		Heavy logging trucks and equipment

		Safety/ Human Health*						U		Logging trucks, equipment use, and chemicals

		Indirect and Cumulative Impacts						TBD		Analysis to be determined for impact topic areas
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